BRYAN

Purchasing Department

City of Bryan

Bid Tabulation for #04-160 Construction of Bryan Visitor's Center

All bids submitted are reflected on this bid tab sheet. However, the listing of a bid
should not be construed as any indication that the City accepts such bid as responsive.

Proficient Construction

Pinnacle General

Bean Construction

Cook Construction

Bryan Construction

Stephens Construction

Servi Contract I Fuqua Construction ‘Wurzel Builders, Ltd. Servi

The City will notify the successful bidder upon award of contract. ervices TN, LT ervices
Bid Bond Y Y N Y Y Y Y Y
References (Y/N) Y Y Y Y Y Y Y
Felony Conviction Notification Y Y Y Y Y Y Y

Bid Certification (Y/N) Y Y Y Y Y Y Y
Addendums #1-#2 Completed, Signed (Y/N) N Y Y Y Y Y Y
ITEM QTY UNIT AMOUNT AMOUNT AMOUNT AMOUNT AMOUNT AMOUNT AMOUNT AMOUNT
BASE BID - Construction of Bryan Visitor Center

1 1 | ea |Construction of Bryan Visitor's Center $700,000.00 $683,000.00 $597,000.00 $698,700.00 $702,300.00 $717,000.00 $578,000.00

Alternate # 1 - Add metal gate and fence at the Carriage House $15,000.00 $1,100.00 $1,800.00 $2,600.00 $4,500.00 $3,500.00 $4,900.00
Alternate # 2 - Add free standing monument lighted sign $16,000.00 $25,500.00 $26,400.00 $22,200.00 $17,000.00 $22,000.00 $18,900.00
;‘l:itﬁ;'l‘;te #3 - Add standing-seam metal roof in lieu of fiber glass $32,000.00 $42,000.00 $21,600.00 $27,500.00 $20,000.00 $19,000.00 $17,900.00
Alternate # 4 - Add metal roof with exposed fasteners in lieu of $24,000.00 $25,000.00 $14,700.00 $18,400.00 $15,500.00 $15,000.00 $13,900.00
fiber glass shmgles

Alternate # 5 - Add Texas limestone in lieu of split-faced CMU $11,500.00 $13,000.00 $12,200.00 $11,600.00 $12,000.00 $12,000.00 $11,900.00
ﬂif;;te #6 - Add air lock at front of building in lieu of metal $27,000.00 $20,000.00 $10,600.00 $19,500.00 $24,000.00 $26,000.00 $16,900.00
Alternate # 7 - Add Colored concrete floors in lieu of sealed $8,000.00 $4,000.00 $6,000.00 $7,400.00 $10,500.00 $1,300.00 $900.00
concrete floors
Alternate # 8 - Add ceramic tile in all areas indicated VCT tile $1,500.00 $2,000.00 $2,200.00 $3,000.00 $3,100.00 $2,900.00 $2,900.00
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BRYAN

City of Bryan
Purchasing Department

Bid Tabulation for #04-160 Construction of Bryan Visitor's Center

All bids submitted are reflected on this bid tab sheet. However, the listing of a bid
should not be construed as any indication that the City accepts such bid as responsive.

Proficient Construction

Pinnacle General

Bean Construction

Cook Construction

Bryan Construction

Fuqua Construction

‘Wurzel Builders, Ltd.

Stephens Construction

The City will notify the successful bidder upon award of contract. Services Contractors, Inc. Services
Alternate #9 - Add concrete paving in lieu of asphalt paving. Prep $10,000.00 $11,000.00 $15,800.00 $1,300.00 $6,000.00 $800.00 $4,900.00
soil as per soil report for concrete paving
Alternate # 10 - Add irrigation system $21,000.00 $5,500.00 $5,500.00 $6,100.00 $5,700.00 $5,000.00 $4,900.00
Alternate # 11 - Add sidewalks indicated new at the perimeter of $21,000.00 $7,200.00 $5,800.00 $24,200.00 $24,000.00 $18,000.00 $6,900.00
the site. (South, East, and West)
Additional Days Needed 0 0
grl;;re“ate #12 - Add full structural slab in lieu of stiffened sltab on $40,000.00 $10,000.00 $12,250.00 $47,300.00 $5,000.00 $34,000.00 $8,900.00
Additional Days Needed 5 5 30 Calendar Days
Alternate # 13 - Add ERV's (Energy Recovery Ventilators, $4,500.00 $4,000.00 $3,900.00 $4,300.00 $4,000.00 $2,300.00 $4,900.00
Renewaire EV200) as per City of Bryan's energy requirements.
CONSTRUCTION OF BRYAN VISITOR CTRI
TOTAL BASE pip|  700:000.00 683,000.00 0.00 597,000.00 698,700.00 702,300.00 717,000.00 578,000.00
*TOTAL BASE BID + ALL ALTERNATES|  $931,500.00 $853,300.00 $0.00 $735,750.00 $894,100.00 $853,600.00 $878,800.00 $696,700.00
TOTAL # CONSECUTIVE CALENDAR DAYS} 270 210 210 250 180 183 210

Bean Construction did not submit a Bid Bond with their bid. The bid was not read aloud.

* Total price with alternates will be reduced depending upon the selection of alternates number three or number four
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